

ITB 21-004 WELL DRILLING SERVICES RAFT RIVER BID TABULATION

TANNER PUMP & DRILLING

Well Number	TRSQQ	County	Proposed Depth	Seal Depth	Proposed Timeframe(s)	Total Cost	RANK
1	09S28E31SWSW	Cassia	350	38	15 DAYS	\$ 87,665.43	3
2	09S28E31SWSW	Cassia	750	38	30 DAYS	\$ 173,505.18	3
3	10S26E11SWNW	Cassia	1000	38	30 DAYS	\$ 188,960.43	4
4	13S29E8NWSE	Cassia	500	38	30 DAYS	\$ 128,428.03	3
5	11S28E11SESW	Cassia	700	38	20 DAYS	\$ 148,890.43	4
6	15S28E5NWSE	Cassia	700	38	20 DAYS	\$ 148,890.43	4
7	13S26E21SESW	Cassia	600	38	20 DAYS	\$ 135,890.43	3
8	15S27E29NWSE	Cassia	500	38	15 DAYS	\$ 114,540.43	4
9	14S27E7NWNW	Cassia	300	38	15 DAYS	\$ 80,565.43	3
10	10S27E32SESW	Cassia	1000	38	30 DAYS	\$ 200,040.43	4
11	12S26E13NWSE	Cassia	500	38	20 DAYS	\$ 114,540.43	3
12	10S28E9NESE	Cassia	1000	38	30 DAYS	\$ 200,040.43	4
						\$ 1,721,957.51	

COLD STEEL MECHANICAL

Well Number	TRSQQ	County	Proposed Depth	Seal Depth	Proposed Timeframe(s)	Total Cost	RANK
1	09S28E31SWSW	Cassia	350	38	3/1/22 -7/31/22	\$ 33,646.00	1
2	09S28E31SWSW	Cassia	750	38	3/1/22 -7/31/22	\$ 52,496.00	1
3	10S26E11SWNW	Cassia	1000	38	3/1/22 -7/31/22	\$ 77,308.00	1
4	13S29E8NWSE	Cassia	500	38	3/1/22 -7/31/22	\$ 43,483.00	1
5	11S28E11SESW	Cassia	700	38	3/1/22 -7/31/22	\$ 52,183.00	1
6	15S28E5NWSE	Cassia	700	38	3/1/22 -7/31/22	\$ 52,183.00	1
7	13S26E21SESW	Cassia	600	38	3/1/22 -7/31/22	\$ 46,108.00	1
8	15S27E29NWSE	Cassia	500	38	3/1/22 -7/31/22	\$ 43,483.00	1
9	14S27E7NWNW	Cassia	300	38	3/1/22 -7/31/22	\$ 31,333.00	1
10	10S27E32SESW	Cassia	1000	38	3/1/22 -7/31/22	\$ 77,308.00	1
11	12S26E13NWSE	Cassia	500	38	3/1/22 -7/31/22	\$ 43,483.00	1
12	10S28E9NESE	Cassia	1000	38	3/1/22 -7/31/22	\$ 77,308.00	1
						\$ 630,322.00	

HOLT SERVICES

Well Number	TRSQQ	County	Proposed Depth	Seal Depth	Proposed Timeframe(s)	Total Cost	RANK
1	09S28E31SWSW	Cassia	350	38	6/21 - 6/27/21	\$ 59,741.00	2
2	09S28E31SWSW	Cassia	750	38	6/28 -7/10/21	\$ 98,022.00	2
3	10S26E11SWNW	Cassia	1000	38	7/11 - 7/21/21	\$ 118,880.00	2
4	13S29E8NWSE	Cassia	500	38	7/22 - 7/28/21	\$ 65,537.00	2
5	11S28E11SESW	Cassia	700	38	7/29 - 8/5/21	\$ 81,137.00	2
6	15S28E5NWSE	Cassia	700	38	8/6 - 8/19/21	\$ 106,176.00	3
7	13S26E21SESW	Cassia	600	38	8/20 - 8/29/21	\$ 90,515.00	2
8	15S27E29NWSE	Cassia	500	38	8/30 - 9/11/21	\$ 94,989.00	3
9	14S27E7NWNW	Cassia	300	38	9/12 - 9/18/21	\$ 65,836.00	2
10	10S27E32SESW	Cassia	1000	38	9/19 - 9/28/21	\$ 118,880.00	2
11	12S26E13NWSE	Cassia	500	38	9/29 - 10/10/21	\$ 97,976.00	2
12	10S28E9NESE	Cassia	1000	38	10/11 - 10/21/21	\$ 131,485.00	3
						\$ 1,129,174.00	

BISHOP WELL DRILLING

Well Number	TRSQQ	County	Proposed Depth	Seal Depth	Proposed Timeframe(s)	Total Cost	RANK
1	09S28E31SWSW	Cassia	350	38			NB
2	09S28E31SWSW	Cassia	750	38			NB
3	10S26E11SWNW	Cassia	1000	38	AUG. 2022	\$ 130,575.00	3
4	13S29E8NWSE	Cassia	500	38			NB
5	11S28E11SESW	Cassia	700	38	SEPT. 2022	\$ 96,000.00	3
6	15S28E5NWSE	Cassia	700	38	OCT. 2022	\$ 96,000.00	2
7	13S26E21SESW	Cassia	600	38			NB
8	15S27E29NWSE	Cassia	500	38	APRIL 2022	\$ 73,000.00	2
9	14S27E7NWNW	Cassia	300	38			NB
10	10S27E32SESW	Cassia	1000	38	JUNE 2022	\$ 130,575.00	3
11	12S26E13NWSE	Cassia	500	38			NB
12	10S28E9NESE	Cassia	1000	38	MAY 2022	\$ 130,575.00	2