
BID SCHEDULE 
Priest Lake Water Management Project Outlet Dam Improvements 

BASE BID (Bid all items) 
Item 
No. 

Description Estimated 
Quantity 

Unit Unit 
Price 

Total 
Price 

1 Mobilization/Demobilization (10%) 1 LS   

2 Environmental Protection, Site Prep, and 
Site Restoration  1 LS 

  

3 Temporary Access Road/Structure and 
River Crossing 1 LS 

  

4 Construction Surveying 1 LS   

5 Cofferdams and Dewatering 1 LS   

6 Excavation and Disposal - Streambed  2,010 CY   

7 Concrete - Apron Scour  10 CY   

8 Reinforced Concrete - Apron Extension 365 CY   

9 Concrete Repair - Pier 6 Spalled Areas 36 CF   

10 Miscellaneous Steel - Strengthen Tainter 
Gate Skin Plate 11 BAY 

  

11 Miscellaneous Steel - Tainter Gate 
Extension 11 BAY 

  

12 Miscellaneous Steel - Replace Trunnion 
Pins 11 BAY 

  

13 Replace J-Seals 11 BAY   

14 Repair Expansion Joints - N & S 
Abutment Wing Walls 100 LF 

  

15 Railing - Repair Damaged Section 8 LF   

16 Replace Grease Fittings and Pump 11 BAY   

17 Install New Gauge on North Abutment 
and South Abutment 2 EA 

  

18 Vibrating Piezometer Array 1 LS   

19 Armor Stone 2,070 TON   

20 
Bedding Stone 1,390 TON 

  

21 Crushed Rock Base Course 37 TON   

22 
Geotextile Fabric 621 SY 

  



23 Approach Redevelopment - Base Course 39  230 TON   

24 Approach Redevelopment – Top Course 20  200 TON   

25 Approach Redevelopment – Hot Mix 
Asphalt Paving 25 TON  

 

26 Minor Changes 1 LS  EST $10,000  

 
 
 
 
 
 
 

      TOTAL BASE BID PRICE (Sum of Item No. 1 through Item No. 26):  
 
     $             

 
 

 
TOTAL BASE BID PRICE (IN WORDS)   
  

 
 
 

Submitted on   (Date) 
 


